



ADDENDUM #1

RFT No. 36521-90930-T01 Aberdeen Pavilion End Wall Repair

Date: May 5, 2021

The Following modifications and clarifications are to be made and taken into consideration for the above referenced RFT and shall become a part of any resulting contract.

Instructions:

1. Remove Drawing S-700 Typical Details. Replace with drawing: S-700 Typical Details and Work Area Plan.
2. Remove 36521-90930-T01 DRAW2 Aberdeen Pavilion End Wall Repair.pdf . This is a duplicate information.
3. Bidder to provide required hoarding to separate their permitted work area identified in S-700 Typical Details and Work Area Plan during the public events listed in Part E general Instruction 17. Co-operation and co-ordination.
4. Add following information to Part E general Instruction 17. Co-operation and co-ordination

Clarifications:

For bidder's information.

Scheduled public events:

- June – 18th September
- 7th / 14th /21st of November, Sunday.
- Weekends from 27th November and the month of December.

For the above events, the site shall be clean and safe for public access. All tools, materials and required structural shoring to be inside the Work Area identified in S-700 Typical Details and Work Area Plan.

Site mobilization date for the contractor is September 19th. Bidder is permitted and encouraged to access the site prior to mobilization date for required material take off. The accessing of the site to be coordinated with City Project manager and the facility manager after contract is awarded.

Question and Answers:

This addendum forms part of the Request for Tender. In your Form of Tender, please indicate receipt thereof, failure to do so may result in the rejection of the tender submission.

For further information, please contact Julie-Ann Williams, Procurement Officer, Supply Services at Julie-Ann.Williams@ottawa.ca.

End of Addendum # 1