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 ADDENDA NO. 01 
ZIBI ONTARIO – INFRASTRUCTURE 

   
 

 
 

1. Tender has been extended to February 4 at 2pm.  
2. Note that the scope of work Appendix B supersedes “1981-10 ZIBI Block 211 Landscape Quantities 

2021-01-07”. For example, item 1.01 is to be excluded as rough grading will be by others. Also item 
1.12 trench drain is excluded as per Appendix B 

3. Bidders are to confirm quantities themselves and not rely on document “1981-10 ZIBI Block 211 
Landscape Quantities 2021-01-07”.  

4. Bidders are to price only phase 1. Phase 2 is future work not included. 
5. Hoarding along Zaida Eddy Private is to be included in this tender 
6. Revised electrical drawing “2021-01-19 Zibi Site Service E400 (MG)” attached 
7. Site grading plan from Stantec attached in PDF and CAD “2021-01-19 Zibi Site Service E400 (MG) 
8. An alternate acceptable paver is: Permacon , Model: Boulevard TLI 100, Finish: Granitech Dims: 100 

x 150 x 300 mm 
9. Electrical work is identified in red on the electrical drawings 

 
10. What will control the Exterior Street/Sidewalk/Wall mounted Lighting, there are no controls shown 

on the drawings. (we quoted SI- E- 018 a few months back and it covered the Campus Lighting 
Controls but this work has never been awarded as far as we know).  Response:  Exact details of 
powering/controlling of the lights are still under design.  A separate package will be issued for the 
wiring and control aspects at a later time.  The intent at this current time is to provide the raceway 
infrastructure. 

11. Dwg E- 400, Note 20. Please confirm that this note is not part of this tender, note 20 has not been 
plotted on these drawings.  Response:  Note 20 is not part of this tender. 

12. Dwg E -400, Note 18. Please confirm that it should read “ 1 x 50 mm and 2 x 50mm, not  1 x 50mm 
and 2 x 41 mm.  Response:  Confirming that all conduits are to be 50mm.  Not 1x50mm + 2x 41mm. 

13. Dwg E -404. Please have Crossey confirm that the required Zip Line voltage is 208V, It had previously 
been 600V 3PH. If it is 600V, 3 PH , please have them revise the Distribution components adding 
some disconnects and a splitter.  Response:  the intent is that 600V will be run to the Zipline area, 
and that a step-down transformer will provide the 120/208V feed for the Zipline building.  Further 
details will be provided in a separate package (similarly noted above), to be issued at a later time. 
 
 
 

 


